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Abstract of Bids Bidder: Bidder:
Project No: ISTP-215-9(121)26 Engineer's Estimate DRY CREEK STRUCTURES LLC WORKMAN CONSTRUCTION CO.
Project Name: 1-215 East; 3100 South to 3800 South 9088 N RIVER ROAD 1120 W 500 N
Desc of Construction: Safety - Install Median Barrier IDAHO FALLS,ID 83402 CENTERVILLE,UT 84014
Estimate Completion date on or before 11/15/2006
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 67,933.50 67,933.50 32,000.00 32,000.00 30,000.00 30,000.00
2 013150010 Public Information Services 1 Lump 2,500.00 2,500.00 2,500.00 2,500.00 6,000.00 6,000.00
3 015540005 Traffic Control 1 Lump 34,000.00 34,000.00 25,000.00 25,000.00 68,000.00 68,000.00
4 015710075 Drop-Inlet Barrier (Fiber Roll) 240 ft 10.00 2,400.00 10.00 2,400.00 9.00 2,160.00
5 015720020 Dust Control and Watering 72 1000 gal 50.00 3,600.00 50.00 3,600.00 20.00 1,440.00
6 018920010 Reconstruct Catch Basin 10 Each 1,500.00 15,000.00 1,250.00 12,500.00 1,300.00 13,000.00
7 02221010* Remove Crash Cushion 1 Each 1,000.00 1,000.00 500.00 500.00 1,000.00 1,000.00
8 02221011* Remove Concrete Ditch 4332 ft 4.00 17,328.00 2.50 10,830.00 2.00 8,664.00
9 022310010 Clearing and Grubbing 1 Lump 3,000.00 3,000.00 15,000.00 15,000.00 7,000.00 7,000.00
10 023160020 Roadway Excavation (Plan Quantity) 316 cuyd 52.00 16,432.00 30.00 9,480.00 20.00 6,320.00
11 026430010 Concrete-Lined Ditch 177 cuyd 285.00 50,445.00 240.00 42,480.00 222.00 39,294.00
12 027210070 Untreated Base Course 3/4inch or 1inch 2075 Ton 20.00 41,500.00 18.00 37,350.00 19.00 39,425.00
Max
13 02845002* High Tension Cable Barrier 4474 ft 20.00 89,480.00 17.00 76,058.00 18.00 80,532.00
14 02845004* NCHRP-350 Cable Barrier Terminal 4 Each 3,400.00 13,600.00 3,315.00 13,260.00 3,100.00 12,400.00
15 02845007* NCHRP-350 W-Beam Transition 2 Each 5,000.00 10,000.00 2,575.00 5,150.00 3,100.00 6,200.00
16 02845008* Tension Gauge 2 Each 2,525.00 5,050.00 2,525.00 5,050.00 2,400.00 4,800.00
Subtotal 373,268.50 293,158.00 326,235.00
Total: 373,268.50 293,158.00 326,235.00
Percent of Engineer's Estimate: 78.54 % 87.40 %




